

// Technical Proposal + Pricing

Executive Management Operating System

FULL ENGAGEMENT OVERVIEW Phase 1 Entry + Phase 2 + Phase 3 Roadmap

PREPARED FOR	DATE	DOCUMENT TYPE	STATUS
NZ Business Group Leader	10 August 2026	Technical Proposal + Pricing	Ready for Review

— 01 · OVERVIEW

What This Proposal Covers

Right now, your administrative load scales with every business you add. Another engineering company means another reporting cycle, another inbox, another board report to prepare, another set of meetings to run. The work compounds. The hours required do not stay flat. The system you're describing is not a single automation. It is a management operating system: a permanent layer between you and the raw volume of information, communication, and coordination that managing a group of businesses generates. Built correctly, it absorbs new businesses without expanding proportionally. Adding a new company becomes a configuration step, not a workload increase. This proposal scopes that build across three phases. Phase 1 establishes the daily intelligence foundation. Phase 2 adds weekly reporting and communication management. Phase 3 covers board operations, meeting intelligence, and KPI infrastructure. Each phase delivers standalone value and becomes the foundation for the next. The total engagement is 8 to 9 months. The result is a system that runs your reporting, surfaces exceptions, manages your inbox, and prepares your board materials while you focus on decisions, people, and growth.

— 02 · THE PIPELINE

Phase 1 Build: How the Daily Intelligence Layer Works

- 01

DEEP DISCOVERY

Three to four working sessions across the first four weeks. We map every data source you currently use to make decisions: which systems hold what, how often the data updates, which metrics actually change your actions. We also document what you currently do manually and why. No automation is scoped until the manual process is fully understood and simplified first. This session determines everything built after it.

Microsoft 365AccredoGoHighLevel CRMSharePoint
- 02

DATA ARCHITECTURE DESIGN

Before a single integration is built, we design the full data architecture: how each business system connects, how data is structured in the central staging layer, and how the schema accommodates future businesses being added. This is the structural work that determines whether adding your fourth business takes one hour or one month.

n8nMicrosoft Graph API
- 03

MICROSOFT 365 INTEGRATION LAYER

Microsoft 365 is the backbone: Outlook, Teams, SharePoint, and Power Apps all need to be wired together via the Microsoft Graph API. OAuth and Entra ID authentication, multi-tenant permissions, and webhook reliability are all configured here. This is the most technically complex part of Phase 1 and receives four to five weeks of dedicated build time. Done correctly, it never needs to be rebuilt.

Microsoft Graph APIEntra IDSharePointn8nPower Automate
- 04

BUSINESS SYSTEMS INTEGRATION

Each business system gets its own dedicated connector: Accredo financials, your custom job-scheduling software, and GoHighLevel CRM. Integration method is confirmed during discovery as each system may require a different approach: REST API, webhook, scheduled export, or SQL read. Each connector is built to handle missing data, system downtime, and field changes without breaking the pipeline.

Accredo APISGoHighLevel CRMn8nCustom Job Scheduler
- 05

AI SYNTHESIS ENGINE

The collected data passes through an AI processing layer configured with the specific business-logic rules defined during discovery. The AI separates signal from noise: jobs behind schedule, cash positions outside normal range, CRM pipeline gaps, unusual activity across any metric. Exception thresholds are set by you, adjusted based on real data, and documented so you can modify them without re-engaging development.

Claude APIOpenAIn8n
- 06

DAILY REPORT DELIVERY

One structured report per business, delivered to your Outlook inbox and a designated Teams channel each morning before you start work. Format: executive summary first, exception list second, full data detail below. On a normal day you read two paragraphs and move on. Exceptions are already ranked by urgency. Nothing is buried.

Microsoft OutlookMicrosoft Teamsn8n
- 07

STABILITY TESTING + REFINEMENT

Two to three weeks of live operation with real data before Phase 1 is signed off. We run the system, identify failures, edge cases, and data quality issues, and fix each one. This is where production-grade reliability is built. The system that reaches your inbox on Day 45 is not the same as the one we first turned on. This phase is non-negotiable.

n8nMicrosoft 365Accredo
- 08

CLIENT TRAINING + DOCUMENTATION

Two working sessions where we walk through every automation together. You see how each integration pulls data, where the AI thresholds sit, how to adjust them, and how to add a new business to the system. Full documentation goes into SharePoint in plain language. At handoff, you can modify thresholds, add a new business, and troubleshoot a failing integration without asking for help.

SharePointMicrosoft Teams

Why Phase 1 Takes 3 Months, Not 2 Weeks

Other freelancers will quote you a 2-week build. Here is what 2 weeks actually produces versus what 3 months produces.

- ✓

Microsoft Graph API alone is 3 to 6 weeks for a production-grade integration. Outlook, Teams, and SharePoint wired together via the Graph API with correct OAuth permissions, multi-tenant handling, and webhook reliability is not a 2-day task. Rushing it produces a fragile system that breaks silently when Microsoft updates its API or when permissions expire.
- ⚡

Accredo and your job-scheduling software have unknown API surfaces. The integration method for each is confirmed in discovery. If either requires a non-standard approach, the build timeline adjusts accordingly. We do not quote integration time before understanding the system.
- ⚠

Stability testing with real data takes 2 to 3 weeks minimum. A system trained on demo data will break on your actual Accredo export. Every integration is tested with live business data, failures are identified and fixed, and the system runs consistently before sign-off. This is what separates a demo from a production system.
- ✓

Business-agnostic architecture is designed once and never rebuilt. The month spent on data architecture in Phase 1 is what makes adding your fourth business a configuration step instead of a new project. Skipping this produces a system that works for one business and requires a rebuild for every addition.

— 03 · SCOPE

What I'll Build

INTENTIONALLY DEFERRED

FEATURE	REASON
Weekly performance reports per business with group-level consolidation, trend analysis, and variance tracking	Phase 2 (Month 4 to 6)
Communication intelligence: Outlook triage, thread summarisation, response drafting with approval gate	Phase 2 (Month 4 to 6)
Board report generation: financial and operational commentary drafted from source data, validated before distribution	Phase 3 (Month 7 to 9)
Monthly presentation assembly: Canva template populating with current period data and charts	Phase 3 (Month 7 to 9)
Meeting intelligence: agenda preparation, Teams meeting summarisation, action tracking with escalation	Phase 3 (Month 7 to 9)
KPI framework and tracking dashboard across all businesses	Phase 3 (Month 7 to 9)
New-business onboarding playbook: repeatable process for adding future businesses at scale	Phase 3 (Month 7 to 9)

Phase 1 is the foundation. Nothing in Phase 2 or 3 can be built without the integration layer and data architecture Phase 1 establishes. Each phase delivers standalone value before the next begins.

— 04 · TIMELINE

Milestone Breakdown

MONTH 1	Discovery + Architecture + Microsoft 365 Integration - Three to four discovery sessions: map current reporting cycle and decision-driving data across all businesses - Data architecture designed: staging layer schema, business configuration blocks, future-business extension pattern - Microsoft 365 integration layer built and authenticated: Outlook, Teams, SharePoint via Graph API - OAuth and Entra ID permissions configured for all required scopes Checkpoint — Microsoft 365 data flowing into staging layer. Architecture approved and documented.
MONTH 2	Business Systems + AI Engine + First Reports - Accredo, job-scheduling software, and GoHighLevel CRM integrations built and authenticated - AI synthesis engine configured with exception thresholds from discovery - First daily reports generated and reviewed in working session before going live - Report delivery live to Outlook and Teams channel Checkpoint — All four business systems connected. First real daily report delivered and reviewed together.
MONTH 3	Stability Testing + Refinement + Handoff - Two to three weeks of live operation: identify and fix failures, data quality issues, and edge cases - Exception thresholds refined based on real data patterns, not assumptions - Two client training sessions: threshold adjustment, new-business addition, basic troubleshooting - Full system documentation completed in SharePoint Checkpoint — System runs consistently for 2 weeks with no intervention. Client can add a new business independently. Phase 1 signed off.

— 05 · ONGOING COSTS

Ongoing Platform Costs

All API and platform costs are transparent and client-controlled. Microsoft 365 licenses are client-owned. All API usage costs and any third-party integration costs are documented during discovery and presented before any API is activated. There are no hidden ongoing fees. Ongoing costs are confirmed at discovery, not estimated before it.

— 06 · INVESTMENT

Investment

Phase 1	\$35,000	Management Intelligence Foundation — 3 months
Phase 1 + 2	\$70,000	Foundation + Weekly Reporting + Communication Intelligence — 6 months
Full Engagement	\$100,000	Complete Management Operating System — 8 to 9 months

The market equivalent for this scope at a consulting firm is \$50,000 to \$200,000. Phase 1 at \$35,000 is the entry point. It delivers standalone value and demonstrates what the system does before you commit to the full engagement. Payment per phase: 50% upfront, 50% on delivery milestone sign-off.

PAYMENT TERMS

Per phase: 50% upfront, 50% on delivery milestone sign-off. Phase 2 and 3 payments begin at the start of each phase, not at project close.

— 07 · NEXT STEP

What I Need From You

- ☐ Microsoft 365 tenant admin access or delegated read permissions (Outlook, Teams, SharePoint, Entra ID)
- ☐ API credentials or agreed integration method for Accredo financial management software
- ☐ GoHighLevel CRM API key
- ☐ Documentation or API access for custom job-scheduling software (integration method confirmed in discovery)
- ☐ Three to four hours per month for working sessions during the build (not optional: you are building alongside, not just reviewing output)
- ☐ Access to a test environment or sandbox for each business system during integration testing

Emmanuel Adekoya

Confidential